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MEL CLARK INC.
2333 NORTH BULLDOG ROAD
CEDAR CITY,UT 84720

Project No: S-0089(177)88
Project Name: US-89; PASSING LANE MP 88.3 TO 89.1
Desc of Construction: PASSING LANE
Estimate Completion date on or before 
County: KANE (25)

SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 95,000.00 67,350.0067,350.0095,000.00 54,500.00Lump 54,500.001
1Public Information Services013150010 5,000.00 1,540.001,540.005,000.00 1,000.00Lump 1,000.002
1Traffic Control015540005 47,500.00 14,550.0014,550.0047,500.00 30,000.00Lump 30,000.003

902Check Dam (12 Inch Fiber Roll)01571001* 6,494.40 2,976.603.307.20 2,886.40ft 3.204
1239Dust Control and Watering015720020 8,673.00 24,780.0020.007.00 4,336.501000 gal 3.505

1Survey017210010 20,000.00 8,475.008,475.0020,000.00 8,225.00Lump 8,225.006
2434Granular Borrow (Plan Quantity)020560015 48,680.00 52,331.0021.5020.00 51,114.00cu yd 21.007

1Remove Right-of-Way Marker02221000* 100.00 85.0085.00100.00 300.00Each 300.008
4797Remove Fence022210080 6,236.10 1,055.340.221.30 1,199.25ft 0.259

23Remove Pipe Culvert022210095 460.00 215.059.3520.00 460.00ft 20.0010
4495Remove Guardrail02221075P 11,237.50 8,990.002.002.50 8,765.25ft 1.9511

33356Roadway Excavation (Plan Quantity)023160020 266,848.00 112,743.283.388.00 156,773.20cu yd 4.7012
565Flexible Channel Liner (Plan Quantity)02376001P 1,695.00 2,243.053.973.00 1,243.00sq yd 2.2013

10737Bonded Fiber Matrix02376015* 21,474.00 6,227.460.582.00 7,086.42sq yd 0.6614
1Relocate Culvert Less Than 24 Inch02610001* 1,000.00 880.00880.001,000.00 750.00Each 750.0015

2418 inch Culvert, Metal Pipe, Class C, 026101187 1,200.00 816.0034.0050.00 720.00ft 30.0016
Corrugated

11824 Inch Culvert, Metal Pipe, Class C, 026101188 8,850.00 4,484.0038.0075.00 4,720.00ft 40.0017
Corrugated

4930 Inch Culvert, Metal Pipe, Class C, 026101189 4,900.00 2,597.0053.00100.00 2,695.00ft 55.0018
Corrugated

2Culvert End Section 18 inch026130030 600.00 670.00335.00300.00 600.00Each 300.0019
3Culvert End Section 24 inch026130040 1,200.00 1,200.00400.00400.00 1,410.00Each 470.0020
3Culvert End Section 30 inch026130050 1,500.00 1,845.00615.00500.00 2,280.00Each 760.0021

1398Untreated Base Course (Plan Quantity)027210020 41,940.00 32,853.0023.5030.00 32,503.50cu yd 23.2522
1689HMA - 3/4 inch027410060 152,010.00 211,125.00125.0090.00 200,991.00Ton 119.0023

5Asphalt Concrete Driveway027410080 4,000.00 2,750.00550.00800.00 3,750.00Each 750.0024
13Liquid Asphalt MC-70 or MC-250027480010 9,750.00 15,600.001,200.00750.00 15,015.00Ton 1,155.0025

113Pavement Marking Paint027650050 2,881.50 4,181.0037.0025.50 4,520.00gal 40.0026
3Right-of-Way Gate 24 ft02822001P 3,000.00 1,305.00435.001,000.00 2,400.00Each 800.0027

5090Right-of-Way Fence, Type B  (Metal Post)028220020 25,450.00 13,488.502.655.00 11,198.00ft 2.2028
31Right-of-Way Brace Post028220105 6,975.00 1,047.8033.80225.00 2,635.00Each 85.0029
50W-Beam Buried in Back Slope Terminal028410036 2,500.00 2,625.0052.5050.00 2,100.00ft 42.0030
75W-Beam Guardrail Curved028410056 3,000.00 5,756.2576.7540.00 5,118.75ft 68.2531
1W-Beam Guardrail Anchor Type 1028410090 900.00 1,225.001,225.00900.00 1,050.00Each 1,050.0032

2975W-Beam Guardrail 84 inch Steel Post02841097* 74,375.00 44,327.5014.9025.00 40,608.75ft 13.6533
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MEL CLARK INC.
2333 NORTH BULLDOG ROAD
CEDAR CITY,UT 84720

Project No: S-0089(177)88
Project Name: US-89; PASSING LANE MP 88.3 TO 89.1
Desc of Construction: PASSING LANE
Estimate Completion date on or before 
County: KANE (25)

SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

20Delineator Type I028420010 500.00 654.0032.7025.00 693.00Each 34.6534
12Delineator - Culvert Marker028420030 360.00 392.4032.7030.00 480.00Each 40.0035
2Delineator - Maintenance Marker028420040 60.00 130.8065.4030.00 80.00Each 40.0036
2Crash Cushion Type H028430040 4,200.00 5,400.002,700.002,100.00 5,040.00Each 2,520.0037
5Sign Type A-1,  36 inch  X  48 inch02891002P 1,875.00 1,125.00225.00375.00 1,480.00Each 296.0038
8Sign Type A-1,  36 inch  X  36 inch028910065 3,000.00 1,480.00185.00375.00 2,216.00Each 277.0039
1Sign Type A-2,  36 inch  X  36 inch028910120 400.00 191.00191.00400.00 236.00Each 236.0040

10Remove Sign Less Than 20 Square Feet028910270 1,000.00 930.0093.00100.00 950.00Each 95.0041
2Relocate Sign Less Than 20 Square Feet028910285 400.00 316.00158.00200.00 360.00Each 180.0042

15Slipbase Sign Base With Top Casting SLB-1 028910315 3,750.00 4,095.00273.00250.00 4,350.00Each 290.0043
(B3)

15Sign Post P4028910370 1,800.00 2,295.00153.00120.00 2,100.00Each 140.0044
8Right-of-Way Marker028960020 2,840.00 3,056.00382.00355.00 2,000.00Each 250.0045
5Wood Fiber Mulch029110010 5,000.00 6,550.001,310.001,000.00 6,570.00Acre 1,314.0046

25848Strip, Stockpile, and Spread Topsoil (Plan 029120050 25,848.00 9,822.240.381.00 17,318.16sq yd 0.6747
Quantity)

5Drill Seed029220010 5,000.00 4,085.00817.001,000.00 5,250.00Acre 1,050.0048
97Broadcast Seed02922040* 4,171.00 5,499.9056.7043.00 1,067.001000sqft 11.0049

                                                                                          Subtotal 945,633.50 698,360.17 713,144.18

Total: 945,633.50 698,360.17 713,144.18

Percent of Engineer's Estimate: 75.41 %73.85 %
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BROWN BROTHERS 
CONSTRUCTION CO.
90 N 200 E
PO BOX 249
Loa,UT 84747

Project No: S-0089(177)88
Project Name: US-89; PASSING LANE MP 88.3 TO 89.1
Desc of Construction: PASSING LANE
Estimate Completion date on or before 
County: KANE (25)

JP EXCAVATING, INC.
4102 S 1440 E Circle
ST. GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 95,000.00 49,000.0049,000.0095,000.00 61,500.00Lump 61,500.001
1Public Information Services013150010 5,000.00 1,500.001,500.005,000.00 1,000.00Lump 1,000.002
1Traffic Control015540005 47,500.00 30,000.0030,000.0047,500.00 45,000.00Lump 45,000.003

902Check Dam (12 Inch Fiber Roll)01571001* 6,494.40 4,510.005.007.20 3,608.00ft 4.004
1239Dust Control and Watering015720020 8,673.00 6,195.005.007.00 9,912.001000 gal 8.005

1Survey017210010 20,000.00 13,000.0013,000.0020,000.00 18,000.00Lump 18,000.006
2434Granular Borrow (Plan Quantity)020560015 48,680.00 36,510.0015.0020.00 34,076.00cu yd 14.007

1Remove Right-of-Way Marker02221000* 100.00 30.0030.00100.00 100.00Each 100.008
4797Remove Fence022210080 6,236.10 1,918.800.401.30 5,276.70ft 1.109

23Remove Pipe Culvert022210095 460.00 460.0020.0020.00 1,150.00ft 50.0010
4495Remove Guardrail02221075P 11,237.50 4,495.001.002.50 9,439.50ft 2.1011

33356Roadway Excavation (Plan Quantity)023160020 266,848.00 170,115.605.108.00 150,102.00cu yd 4.5012
565Flexible Channel Liner (Plan Quantity)02376001P 1,695.00 3,955.007.003.00 3,955.00sq yd 7.0013

10737Bonded Fiber Matrix02376015* 21,474.00 9,555.930.892.00 16,105.50sq yd 1.5014
1Relocate Culvert Less Than 24 Inch02610001* 1,000.00 400.00400.001,000.00 1,000.00Each 1,000.0015

2418 inch Culvert, Metal Pipe, Class C, 026101187 1,200.00 816.0034.0050.00 960.00ft 40.0016
Corrugated

11824 Inch Culvert, Metal Pipe, Class C, 026101188 8,850.00 4,720.0040.0075.00 6,490.00ft 55.0017
Corrugated

4930 Inch Culvert, Metal Pipe, Class C, 026101189 4,900.00 2,744.0056.00100.00 3,675.00ft 75.0018
Corrugated

2Culvert End Section 18 inch026130030 600.00 850.00425.00300.00 600.00Each 300.0019
3Culvert End Section 24 inch026130040 1,200.00 1,575.00525.00400.00 1,200.00Each 400.0020
3Culvert End Section 30 inch026130050 1,500.00 2,475.00825.00500.00 2,250.00Each 750.0021

1398Untreated Base Course (Plan Quantity)027210020 41,940.00 27,960.0020.0030.00 37,746.00cu yd 27.0022
1689HMA - 3/4 inch027410060 152,010.00 226,326.00134.0090.00 203,946.75Ton 120.7523

5Asphalt Concrete Driveway027410080 4,000.00 2,750.00550.00800.00 5,000.00Each 1,000.0024
13Liquid Asphalt MC-70 or MC-250027480010 9,750.00 15,600.001,200.00750.00 15,600.00Ton 1,200.0025

113Pavement Marking Paint027650050 2,881.50 8,475.0075.0025.50 4,802.50gal 42.5026
3Right-of-Way Gate 24 ft02822001P 3,000.00 2,025.00675.001,000.00 1,950.00Each 650.0027

5090Right-of-Way Fence, Type B  (Metal Post)028220020 25,450.00 17,815.003.505.00 18,833.00ft 3.7028
31Right-of-Way Brace Post028220105 6,975.00 3,720.00120.00225.00 9,300.00Each 300.0029
50W-Beam Buried in Back Slope Terminal028410036 2,500.00 3,250.0065.0050.00 3,000.00ft 60.0030
75W-Beam Guardrail Curved028410056 3,000.00 4,875.0065.0040.00 4,500.00ft 60.0031
1W-Beam Guardrail Anchor Type 1028410090 900.00 1,000.001,000.00900.00 1,000.00Each 1,000.0032

2975W-Beam Guardrail 84 inch Steel Post02841097* 74,375.00 51,527.0017.3225.00 56,525.00ft 19.0033
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BROWN BROTHERS 
CONSTRUCTION CO.
90 N 200 E
PO BOX 249
Loa,UT 84747

Project No: S-0089(177)88
Project Name: US-89; PASSING LANE MP 88.3 TO 89.1
Desc of Construction: PASSING LANE
Estimate Completion date on or before 
County: KANE (25)

JP EXCAVATING, INC.
4102 S 1440 E Circle
ST. GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

20Delineator Type I028420010 500.00 680.0034.0025.00 700.00Each 35.0034
12Delineator - Culvert Marker028420030 360.00 492.0041.0030.00 480.00Each 40.0035
2Delineator - Maintenance Marker028420040 60.00 82.0041.0030.00 100.00Each 50.0036
2Crash Cushion Type H028430040 4,200.00 4,400.002,200.002,100.00 5,000.00Each 2,500.0037
5Sign Type A-1,  36 inch  X  48 inch02891002P 1,875.00 1,700.00340.00375.00 2,000.00Each 400.0038
8Sign Type A-1,  36 inch  X  36 inch028910065 3,000.00 2,560.00320.00375.00 3,200.00Each 400.0039
1Sign Type A-2,  36 inch  X  36 inch028910120 400.00 330.00330.00400.00 500.00Each 500.0040

10Remove Sign Less Than 20 Square Feet028910270 1,000.00 1,000.00100.00100.00 1,100.00Each 110.0041
2Relocate Sign Less Than 20 Square Feet028910285 400.00 400.00200.00200.00 500.00Each 250.0042

15Slipbase Sign Base With Top Casting SLB-1 028910315 3,750.00 4,500.00300.00250.00 4,500.00Each 300.0043
(B3)

15Sign Post P4028910370 1,800.00 2,415.00161.00120.00 3,000.00Each 200.0044
8Right-of-Way Marker028960020 2,840.00 4,000.00500.00355.00 2,400.00Each 300.0045
5Wood Fiber Mulch029110010 5,000.00 7,000.001,400.001,000.00 6,500.00Acre 1,300.0046

25848Strip, Stockpile, and Spread Topsoil (Plan 029120050 25,848.00 18,093.600.701.00 12,924.00sq yd 0.5047
Quantity)

5Drill Seed029220010 5,000.00 2,000.00400.001,000.00 3,250.00Acre 650.0048
97Broadcast Seed02922040* 4,171.00 4,850.0050.0043.00 5,335.001000sqft 55.0049

                                                                                          Subtotal 945,633.50 764,650.93 789,091.95

Total: 945,633.50 764,650.93 789,091.95

Percent of Engineer's Estimate: 83.45 %80.86 %
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PROGRESSIVE CONTRACTING INC
230 EAST TABERNACLE
PO BOX 1930
ST GEORGE,UT 84770

Project No: S-0089(177)88
Project Name: US-89; PASSING LANE MP 88.3 TO 89.1
Desc of Construction: PASSING LANE
Estimate Completion date on or before 
County: KANE (25)

CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
PO BOX 910220
297 W HILTON DR, STE 4B
ST. GEORGE,UT 84791

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 95,000.00 51,000.0051,000.0095,000.00 80,359.00Lump 80,359.001
1Public Information Services013150010 5,000.00 5,000.005,000.005,000.00 3,480.00Lump 3,480.002
1Traffic Control015540005 47,500.00 25,000.0025,000.0047,500.00 37,941.86Lump 37,941.863

902Check Dam (12 Inch Fiber Roll)01571001* 6,494.40 3,030.723.367.20 3,815.46ft 4.234
1239Dust Control and Watering015720020 8,673.00 18,585.0015.007.00 24,780.001000 gal 20.005

1Survey017210010 20,000.00 14,000.0014,000.0020,000.00 12,495.52Lump 12,495.526
2434Granular Borrow (Plan Quantity)020560015 48,680.00 57,199.0023.5020.00 26,774.00cu yd 11.007

1Remove Right-of-Way Marker02221000* 100.00 450.00450.00100.00 11.60Each 11.608
4797Remove Fence022210080 6,236.10 5,276.701.101.30 3,070.08ft 0.649

23Remove Pipe Culvert022210095 460.00 345.0015.0020.00 533.60ft 23.2010
4495Remove Guardrail02221075P 11,237.50 6,517.751.452.50 9,664.25ft 2.1511

33356Roadway Excavation (Plan Quantity)023160020 266,848.00 183,458.005.508.00 183,458.00cu yd 5.5012
565Flexible Channel Liner (Plan Quantity)02376001P 1,695.00 1,056.551.873.00 1,276.90sq yd 2.2613

10737Bonded Fiber Matrix02376015* 21,474.00 7,515.900.702.00 7,730.64sq yd 0.7214
1Relocate Culvert Less Than 24 Inch02610001* 1,000.00 1,000.001,000.001,000.00 1,392.00Each 1,392.0015

2418 inch Culvert, Metal Pipe, Class C, 026101187 1,200.00 840.0035.0050.00 1,030.08ft 42.9216
Corrugated

11824 Inch Culvert, Metal Pipe, Class C, 026101188 8,850.00 5,546.0047.0075.00 5,900.00ft 50.0017
Corrugated

4930 Inch Culvert, Metal Pipe, Class C, 026101189 4,900.00 2,695.0055.00100.00 2,996.35ft 61.1518
Corrugated

2Culvert End Section 18 inch026130030 600.00 1,200.00600.00300.00 577.10Each 288.5519
3Culvert End Section 24 inch026130040 1,200.00 2,700.00900.00400.00 1,087.50Each 362.5020
3Culvert End Section 30 inch026130050 1,500.00 3,600.001,200.00500.00 1,716.09Each 572.0321

1398Untreated Base Course (Plan Quantity)027210020 41,940.00 40,542.0029.0030.00 41,940.00cu yd 30.0022
1689HMA - 3/4 inch027410060 152,010.00 202,680.00120.0090.00 205,889.10Ton 121.9023

5Asphalt Concrete Driveway027410080 4,000.00 10,000.002,000.00800.00 2,900.00Each 580.0024
13Liquid Asphalt MC-70 or MC-250027480010 9,750.00 16,250.001,250.00750.00 16,588.00Ton 1,276.0025

113Pavement Marking Paint027650050 2,881.50 4,237.5037.5025.50 5,548.30gal 49.1026
3Right-of-Way Gate 24 ft02822001P 3,000.00 1,866.00622.001,000.00 2,610.00Each 870.0027

5090Right-of-Way Fence, Type B  (Metal Post)028220020 25,450.00 16,797.003.305.00 14,150.20ft 2.7828
31Right-of-Way Brace Post028220105 6,975.00 5,332.00172.00225.00 3,236.40Each 104.4029
50W-Beam Buried in Back Slope Terminal028410036 2,500.00 1,340.0026.8050.00 1,615.50ft 32.3130
75W-Beam Guardrail Curved028410056 3,000.00 2,107.5028.1040.00 2,018.25ft 26.9131
1W-Beam Guardrail Anchor Type 1028410090 900.00 690.00690.00900.00 713.40Each 713.4032

2975W-Beam Guardrail 84 inch Steel Post02841097* 74,375.00 51,556.7517.3325.00 52,449.25ft 17.6333
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PROGRESSIVE CONTRACTING INC
230 EAST TABERNACLE
PO BOX 1930
ST GEORGE,UT 84770

Project No: S-0089(177)88
Project Name: US-89; PASSING LANE MP 88.3 TO 89.1
Desc of Construction: PASSING LANE
Estimate Completion date on or before 
County: KANE (25)

CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
PO BOX 910220
297 W HILTON DR, STE 4B
ST. GEORGE,UT 84791

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

20Delineator Type I028420010 500.00 840.0042.0025.00 696.00Each 34.8034
12Delineator - Culvert Marker028420030 360.00 504.0042.0030.00 417.60Each 34.8035
2Delineator - Maintenance Marker028420040 60.00 84.0042.0030.00 139.20Each 69.6036
2Crash Cushion Type H028430040 4,200.00 4,360.002,180.002,100.00 3,944.00Each 1,972.0037
5Sign Type A-1,  36 inch  X  48 inch02891002P 1,875.00 2,010.00402.00375.00 1,189.00Each 237.8038
8Sign Type A-1,  36 inch  X  36 inch028910065 3,000.00 3,216.00402.00375.00 1,577.60Each 197.2039
1Sign Type A-2,  36 inch  X  36 inch028910120 400.00 402.00402.00400.00 203.00Each 203.0040

10Remove Sign Less Than 20 Square Feet028910270 1,000.00 1,500.00150.00100.00 986.00Each 98.6041
2Relocate Sign Less Than 20 Square Feet028910285 400.00 804.00402.00200.00 336.40Each 168.2042

15Slipbase Sign Base With Top Casting SLB-1 028910315 3,750.00 2,250.00150.00250.00 4,350.00Each 290.0043
(B3)

15Sign Post P4028910370 1,800.00 2,250.00150.00120.00 2,436.00Each 162.4044
8Right-of-Way Marker028960020 2,840.00 4,400.00550.00355.00 3,266.56Each 408.3245
5Wood Fiber Mulch029110010 5,000.00 6,425.001,285.001,000.00 5,742.00Acre 1,148.4046

25848Strip, Stockpile, and Spread Topsoil (Plan 029120050 25,848.00 15,508.800.601.00 25,848.00sq yd 1.0047
Quantity)

5Drill Seed029220010 5,000.00 1,750.00350.001,000.00 2,610.00Acre 522.0048
97Broadcast Seed02922040* 4,171.00 4,241.8143.7343.00 1,125.201000sqft 11.6049

                                                                                          Subtotal 945,633.50 799,959.98 814,614.99

Total: 945,633.50 799,959.98 814,614.99

Percent of Engineer's Estimate: 86.14 %84.60 %
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SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Project No: S-0089(177)88
Project Name: US-89; PASSING LANE MP 88.3 TO 89.1
Desc of Construction: PASSING LANE
Estimate Completion date on or before 
County: KANE (25)

PNK CONSTRUCTORS LLC
29 West 200 North
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 95,000.00 80,000.0080,000.0095,000.00 75,000.00Lump 75,000.001
1Public Information Services013150010 5,000.00 5,000.005,000.005,000.00 1,500.00Lump 1,500.002
1Traffic Control015540005 47,500.00 50,000.0050,000.0047,500.00 63,000.00Lump 63,000.003

902Check Dam (12 Inch Fiber Roll)01571001* 6,494.40 2,976.603.307.20 3,608.00ft 4.004
1239Dust Control and Watering015720020 8,673.00 6,814.505.507.00 6,195.001000 gal 5.005

1Survey017210010 20,000.00 15,000.0015,000.0020,000.00 11,500.00Lump 11,500.006
2434Granular Borrow (Plan Quantity)020560015 48,680.00 36,510.0015.0020.00 58,416.00cu yd 24.007

1Remove Right-of-Way Marker02221000* 100.00 50.0050.00100.00 50.00Each 50.008
4797Remove Fence022210080 6,236.10 5,996.251.251.30 4,797.00ft 1.009

23Remove Pipe Culvert022210095 460.00 115.005.0020.00 575.00ft 25.0010
4495Remove Guardrail02221075P 11,237.50 8,990.002.002.50 5,618.75ft 1.2511

33356Roadway Excavation (Plan Quantity)023160020 266,848.00 216,814.006.508.00 166,780.00cu yd 5.0012
565Flexible Channel Liner (Plan Quantity)02376001P 1,695.00 1,073.501.903.00 1,271.25sq yd 2.2513

10737Bonded Fiber Matrix02376015* 21,474.00 7,730.640.722.00 13,421.25sq yd 1.2514
1Relocate Culvert Less Than 24 Inch02610001* 1,000.00 500.00500.001,000.00 2,100.00Each 2,100.0015

2418 inch Culvert, Metal Pipe, Class C, 026101187 1,200.00 912.0038.0050.00 1,008.00ft 42.0016
Corrugated

11824 Inch Culvert, Metal Pipe, Class C, 026101188 8,850.00 5,074.0043.0075.00 7,316.00ft 62.0017
Corrugated

4930 Inch Culvert, Metal Pipe, Class C, 026101189 4,900.00 3,038.0062.00100.00 3,332.00ft 68.0018
Corrugated

2Culvert End Section 18 inch026130030 600.00 520.00260.00300.00 450.00Each 225.0019
3Culvert End Section 24 inch026130040 1,200.00 990.00330.00400.00 1,200.00Each 400.0020
3Culvert End Section 30 inch026130050 1,500.00 1,620.00540.00500.00 1,650.00Each 550.0021

1398Untreated Base Course (Plan Quantity)027210020 41,940.00 50,328.0036.0030.00 39,144.00cu yd 28.0022
1689HMA - 3/4 inch027410060 152,010.00 185,790.00110.0090.00 199,302.00Ton 118.0023

5Asphalt Concrete Driveway027410080 4,000.00 2,750.00550.00800.00 3,500.00Each 700.0024
13Liquid Asphalt MC-70 or MC-250027480010 9,750.00 13,845.001,065.00750.00 15,600.00Ton 1,200.0025

113Pavement Marking Paint027650050 2,881.50 3,842.0034.0025.50 4,294.00gal 38.0026
3Right-of-Way Gate 24 ft02822001P 3,000.00 600.00200.001,000.00 900.00Each 300.0027

5090Right-of-Way Fence, Type B  (Metal Post)028220020 25,450.00 14,252.002.805.00 20,360.00ft 4.0028
31Right-of-Way Brace Post028220105 6,975.00 4,185.00135.00225.00 7,905.00Each 255.0029
50W-Beam Buried in Back Slope Terminal028410036 2,500.00 2,100.0042.0050.00 1,250.00ft 25.0030
75W-Beam Guardrail Curved028410056 3,000.00 5,118.7568.2540.00 2,100.00ft 28.0031
1W-Beam Guardrail Anchor Type 1028410090 900.00 1,050.001,050.00900.00 800.00Each 800.0032

2975W-Beam Guardrail 84 inch Steel Post02841097* 74,375.00 40,608.7513.6525.00 50,575.00ft 17.0033
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SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Project No: S-0089(177)88
Project Name: US-89; PASSING LANE MP 88.3 TO 89.1
Desc of Construction: PASSING LANE
Estimate Completion date on or before 
County: KANE (25)

PNK CONSTRUCTORS LLC
29 West 200 North
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

20Delineator Type I028420010 500.00 630.0031.5025.00 720.00Each 36.0034
12Delineator - Culvert Marker028420030 360.00 378.0031.5030.00 456.00Each 38.0035
2Delineator - Maintenance Marker028420040 60.00 126.0063.0030.00 104.00Each 52.0036
2Crash Cushion Type H028430040 4,200.00 5,040.002,520.002,100.00 4,000.00Each 2,000.0037
5Sign Type A-1,  36 inch  X  48 inch02891002P 1,875.00 1,075.00215.00375.00 1,500.00Each 300.0038
8Sign Type A-1,  36 inch  X  36 inch028910065 3,000.00 1,440.00180.00375.00 2,000.00Each 250.0039
1Sign Type A-2,  36 inch  X  36 inch028910120 400.00 185.00185.00400.00 250.00Each 250.0040

10Remove Sign Less Than 20 Square Feet028910270 1,000.00 450.0045.00100.00 1,500.00Each 150.0041
2Relocate Sign Less Than 20 Square Feet028910285 400.00 310.00155.00200.00 600.00Each 300.0042

15Slipbase Sign Base With Top Casting SLB-1 028910315 3,750.00 3,975.00265.00250.00 6,750.00Each 450.0043
(B3)

15Sign Post P4028910370 1,800.00 2,250.00150.00120.00 3,000.00Each 200.0044
8Right-of-Way Marker028960020 2,840.00 2,640.00330.00355.00 2,800.00Each 350.0045
5Wood Fiber Mulch029110010 5,000.00 6,500.001,300.001,000.00 6,250.00Acre 1,250.0046

25848Strip, Stockpile, and Spread Topsoil (Plan 029120050 25,848.00 14,216.400.551.00 18,093.60sq yd 0.7047
Quantity)

5Drill Seed029220010 5,000.00 1,700.00340.001,000.00 4,000.00Acre 800.0048
97Broadcast Seed02922040* 4,171.00 4,074.0042.0043.00 5,335.001000sqft 55.0049

                                                                                          Subtotal 945,633.50 819,183.39 831,876.85

Total: 945,633.50 819,183.39 831,876.85

Percent of Engineer's Estimate: 87.97 %86.63 %
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TRADE WEST CONSTRUCTION
211 W FIRST SOUTH ST, STE E
MESQUITE,NV 89027

Project No: S-0089(177)88
Project Name: US-89; PASSING LANE MP 88.3 TO 89.1
Desc of Construction: PASSING LANE
Estimate Completion date on or before 
County: KANE (25)

MEADOW VALLEY 
CONTRACTORS, INC.
4635 ANDREWS ST STE F
NORTH LAS VEGAS,UT 89030

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 95,000.00 93,600.0093,600.0095,000.00 27,500.00Lump 27,500.001
1Public Information Services013150010 5,000.00 1,140.001,140.005,000.00 2,750.00Lump 2,750.002
1Traffic Control015540005 47,500.00 16,700.0016,700.0047,500.00 22,000.00Lump 22,000.003

902Check Dam (12 Inch Fiber Roll)01571001* 6,494.40 5,051.205.607.20 2,534.62ft 2.814
1239Dust Control and Watering015720020 8,673.00 21,682.5017.507.00 6,814.501000 gal 5.505

1Survey017210010 20,000.00 8,320.008,320.0020,000.00 12,082.40Lump 12,082.406
2434Granular Borrow (Plan Quantity)020560015 48,680.00 74,237.0030.5020.00 40,161.00cu yd 16.507

1Remove Right-of-Way Marker02221000* 100.00 114.00114.00100.00 55.00Each 55.008
4797Remove Fence022210080 6,236.10 9,114.301.901.30 3,693.69ft 0.779

23Remove Pipe Culvert022210095 460.00 448.5019.5020.00 1,265.00ft 55.0010
4495Remove Guardrail02221075P 11,237.50 5,843.501.302.50 11,956.70ft 2.6611

33356Roadway Excavation (Plan Quantity)023160020 266,848.00 183,458.005.508.00 256,841.20cu yd 7.7012
565Flexible Channel Liner (Plan Quantity)02376001P 1,695.00 4,124.507.303.00 2,519.90sq yd 4.4613

10737Bonded Fiber Matrix02376015* 21,474.00 6,979.050.652.00 12,347.55sq yd 1.1514
1Relocate Culvert Less Than 24 Inch02610001* 1,000.00 1,490.001,490.001,000.00 2,200.00Each 2,200.0015

2418 inch Culvert, Metal Pipe, Class C, 026101187 1,200.00 696.0029.0050.00 1,320.00ft 55.0016
Corrugated

11824 Inch Culvert, Metal Pipe, Class C, 026101188 8,850.00 5,074.0043.0075.00 6,490.00ft 55.0017
Corrugated

4930 Inch Culvert, Metal Pipe, Class C, 026101189 4,900.00 2,278.5046.50100.00 5,390.00ft 110.0018
Corrugated

2Culvert End Section 18 inch026130030 600.00 316.00158.00300.00 880.00Each 440.0019
3Culvert End Section 24 inch026130040 1,200.00 678.00226.00400.00 1,320.00Each 440.0020
3Culvert End Section 30 inch026130050 1,500.00 1,254.00418.00500.00 1,980.00Each 660.0021

1398Untreated Base Course (Plan Quantity)027210020 41,940.00 58,716.0042.0030.00 38,445.00cu yd 27.5022
1689HMA - 3/4 inch027410060 152,010.00 207,747.00123.0090.00 233,470.47Ton 138.2323

5Asphalt Concrete Driveway027410080 4,000.00 2,675.00535.00800.00 2,750.00Each 550.0024
13Liquid Asphalt MC-70 or MC-250027480010 9,750.00 15,340.001,180.00750.00 15,730.00Ton 1,210.0025

113Pavement Marking Paint027650050 2,881.50 3,898.5034.5025.50 5,593.50gal 49.5026
3Right-of-Way Gate 24 ft02822001P 3,000.00 1,458.00486.001,000.00 1,864.50Each 621.5027

5090Right-of-Way Fence, Type B  (Metal Post)028220020 25,450.00 18,324.003.605.00 16,797.00ft 3.3028
31Right-of-Way Brace Post028220105 6,975.00 6,789.00219.00225.00 5,319.60Each 171.6029
50W-Beam Buried in Back Slope Terminal028410036 2,500.00 1,250.0025.0050.00 1,281.50ft 25.6330
75W-Beam Guardrail Curved028410056 3,000.00 1,950.0026.0040.00 2,016.00ft 26.8831
1W-Beam Guardrail Anchor Type 1028410090 900.00 642.00642.00900.00 660.00Each 660.0032

2975W-Beam Guardrail 84 inch Steel Post02841097* 74,375.00 50,575.0017.0025.00 51,556.75ft 17.3333
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TRADE WEST CONSTRUCTION
211 W FIRST SOUTH ST, STE E
MESQUITE,NV 89027

Project No: S-0089(177)88
Project Name: US-89; PASSING LANE MP 88.3 TO 89.1
Desc of Construction: PASSING LANE
Estimate Completion date on or before 
County: KANE (25)

MEADOW VALLEY 
CONTRACTORS, INC.
4635 ANDREWS ST STE F
NORTH LAS VEGAS,UT 89030

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

20Delineator Type I028420010 500.00 380.0019.0025.00 836.00Each 41.8034
12Delineator - Culvert Marker028420030 360.00 258.0021.5030.00 501.60Each 41.8035
2Delineator - Maintenance Marker028420040 60.00 43.0021.5030.00 83.60Each 41.8036
2Crash Cushion Type H028430040 4,200.00 4,060.002,030.002,100.00 4,169.00Each 2,084.5037
5Sign Type A-1,  36 inch  X  48 inch02891002P 1,875.00 950.00190.00375.00 2,007.50Each 401.5038
8Sign Type A-1,  36 inch  X  36 inch028910065 3,000.00 1,360.00170.00375.00 3,212.00Each 401.5039
1Sign Type A-2,  36 inch  X  36 inch028910120 400.00 131.00131.00400.00 401.50Each 401.5040

10Remove Sign Less Than 20 Square Feet028910270 1,000.00 1,070.00107.00100.00 3,300.00Each 330.0041
2Relocate Sign Less Than 20 Square Feet028910285 400.00 214.00107.00200.00 803.00Each 401.5042

15Slipbase Sign Base With Top Casting SLB-1 028910315 3,750.00 1,905.00127.00250.00 2,227.50Each 148.5043
(B3)

15Sign Post P4028910370 1,800.00 1,725.00115.00120.00 2,227.50Each 148.5044
8Right-of-Way Marker028960020 2,840.00 2,568.00321.00355.00 1,188.00Each 148.5045
5Wood Fiber Mulch029110010 5,000.00 6,700.001,340.001,000.00 4,328.50Acre 865.7046

25848Strip, Stockpile, and Spread Topsoil (Plan 029120050 25,848.00 7,754.400.301.00 28,432.80sq yd 1.1047
Quantity)

5Drill Seed029220010 5,000.00 5,350.001,070.001,000.00 1,749.00Acre 349.8048
97Broadcast Seed02922040* 4,171.00 1,018.5010.5043.00 1,381.281000sqft 14.2449

                                                                                          Subtotal 945,633.50 847,450.45 854,434.66

Total: 945,633.50 847,450.45 854,434.66

Percent of Engineer's Estimate: 90.36 %89.62 %
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INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST, #201
HURRICANE,UT 84737

Project No: S-0089(177)88
Project Name: US-89; PASSING LANE MP 88.3 TO 89.1
Desc of Construction: PASSING LANE
Estimate Completion date on or before 
County: KANE (25)

SCHMIDT CONSTRUCTION INC
PO BOX 3217
106 EAST 200 NORTH
CEDAR CITY,UT 84721-3217

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 95,000.00 107,221.77107,221.7795,000.00 71,500.00Lump 71,500.001
1Public Information Services013150010 5,000.00 1,000.001,000.005,000.00 1,455.00Lump 1,455.002
1Traffic Control015540005 47,500.00 10,238.0010,238.0047,500.00 46,800.00Lump 46,800.003

902Check Dam (12 Inch Fiber Roll)01571001* 6,494.40 2,751.103.057.20 3,021.70ft 3.354
1239Dust Control and Watering015720020 8,673.00 10,345.658.357.00 30,975.001000 gal 25.005

1Survey017210010 20,000.00 9,275.009,275.0020,000.00 13,310.00Lump 13,310.006
2434Granular Borrow (Plan Quantity)020560015 48,680.00 43,812.0018.0020.00 53,548.00cu yd 22.007

1Remove Right-of-Way Marker02221000* 100.00 25.0025.00100.00 330.00Each 330.008
4797Remove Fence022210080 6,236.10 4,797.001.001.30 1,055.34ft 0.229

23Remove Pipe Culvert022210095 460.00 506.0022.0020.00 315.10ft 13.7010
4495Remove Guardrail02221075P 11,237.50 8,990.002.002.50 6,293.00ft 1.4011

33356Roadway Excavation (Plan Quantity)023160020 266,848.00 250,170.007.508.00 262,511.72cu yd 7.8712
565Flexible Channel Liner (Plan Quantity)02376001P 1,695.00 960.501.703.00 1,073.50sq yd 1.9013

10737Bonded Fiber Matrix02376015* 21,474.00 8,052.750.752.00 7,515.90sq yd 0.7014
1Relocate Culvert Less Than 24 Inch02610001* 1,000.00 500.00500.001,000.00 941.00Each 941.0015

2418 inch Culvert, Metal Pipe, Class C, 026101187 1,200.00 954.2439.7650.00 1,454.40ft 60.6016
Corrugated

11824 Inch Culvert, Metal Pipe, Class C, 026101188 8,850.00 5,424.4645.9775.00 7,345.50ft 62.2517
Corrugated

4930 Inch Culvert, Metal Pipe, Class C, 026101189 4,900.00 2,642.0853.92100.00 5,145.00ft 105.0018
Corrugated

2Culvert End Section 18 inch026130030 600.00 693.26346.63300.00 684.00Each 342.0019
3Culvert End Section 24 inch026130040 1,200.00 1,227.93409.31400.00 1,233.00Each 411.0020
3Culvert End Section 30 inch026130050 1,500.00 1,763.43587.81500.00 1,822.50Each 607.5021

1398Untreated Base Course (Plan Quantity)027210020 41,940.00 25,164.0018.0030.00 44,456.40cu yd 31.8022
1689HMA - 3/4 inch027410060 152,010.00 216,462.24128.1690.00 204,369.00Ton 121.0023

5Asphalt Concrete Driveway027410080 4,000.00 2,500.00500.00800.00 6,075.00Each 1,215.0024
13Liquid Asphalt MC-70 or MC-250027480010 9,750.00 14,300.001,100.00750.00 16,094.00Ton 1,238.0025

113Pavement Marking Paint027650050 2,881.50 5,960.7552.7525.50 3,480.40gal 30.8026
3Right-of-Way Gate 24 ft02822001P 3,000.00 2,250.00750.001,000.00 754.80Each 251.6027

5090Right-of-Way Fence, Type B  (Metal Post)028220020 25,450.00 12,216.002.405.00 10,841.70ft 2.1328
31Right-of-Way Brace Post028220105 6,975.00 2,790.0090.00225.00 3,613.05Each 116.5529
50W-Beam Buried in Back Slope Terminal028410036 2,500.00 2,000.0040.0050.00 1,282.50ft 25.6530
75W-Beam Guardrail Curved028410056 3,000.00 4,875.0065.0040.00 2,017.50ft 26.9031
1W-Beam Guardrail Anchor Type 1028410090 900.00 1,000.001,000.00900.00 660.35Each 660.3532

2975W-Beam Guardrail 84 inch Steel Post02841097* 74,375.00 38,675.0013.0025.00 51,616.25ft 17.3533
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INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST, #201
HURRICANE,UT 84737

Project No: S-0089(177)88
Project Name: US-89; PASSING LANE MP 88.3 TO 89.1
Desc of Construction: PASSING LANE
Estimate Completion date on or before 
County: KANE (25)

SCHMIDT CONSTRUCTION INC
PO BOX 3217
106 EAST 200 NORTH
CEDAR CITY,UT 84721-3217

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

20Delineator Type I028420010 500.00 600.0030.0025.00 836.00Each 41.8034
12Delineator - Culvert Marker028420030 360.00 360.0030.0030.00 501.60Each 41.8035
2Delineator - Maintenance Marker028420040 60.00 120.0060.0030.00 83.60Each 41.8036
2Crash Cushion Type H028430040 4,200.00 4,800.002,400.002,100.00 4,170.00Each 2,085.0037
5Sign Type A-1,  36 inch  X  48 inch02891002P 1,875.00 1,025.00205.00375.00 2,007.50Each 401.5038
8Sign Type A-1,  36 inch  X  36 inch028910065 3,000.00 1,360.00170.00375.00 3,212.00Each 401.5039
1Sign Type A-2,  36 inch  X  36 inch028910120 400.00 175.00175.00400.00 401.50Each 401.5040

10Remove Sign Less Than 20 Square Feet028910270 1,000.00 500.0050.00100.00 885.00Each 88.5041
2Relocate Sign Less Than 20 Square Feet028910285 400.00 290.00145.00200.00 803.00Each 401.5042

15Slipbase Sign Base With Top Casting SLB-1 028910315 3,750.00 3,750.00250.00250.00 2,227.50Each 148.5043
(B3)

15Sign Post P4028910370 1,800.00 2,100.00140.00120.00 2,227.50Each 148.5044
8Right-of-Way Marker028960020 2,840.00 1,480.00185.00355.00 2,760.00Each 345.0045
5Wood Fiber Mulch029110010 5,000.00 5,575.001,115.001,000.00 6,135.00Acre 1,227.0046

25848Strip, Stockpile, and Spread Topsoil (Plan 029120050 25,848.00 51,696.002.001.00 24,038.64sq yd 0.9347
Quantity)

5Drill Seed029220010 5,000.00 1,575.00315.001,000.00 1,735.00Acre 347.0048
97Broadcast Seed02922040* 4,171.00 3,855.7539.7543.00 4,243.751000sqft 43.7549

                                                                                          Subtotal 945,633.50 878,804.91 919,858.20

Total: 945,633.50 878,804.91 919,858.20

Percent of Engineer's Estimate: 97.27 %92.93 %
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Project No: S-0089(177)88
Project Name: US-89; PASSING LANE MP 88.3 TO 89.1
Desc of Construction: PASSING LANE
Estimate Completion date on or before 
County: KANE (25)

LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 95,000.00 150,000.00150,000.0095,000.00Lump1
1Public Information Services013150010 5,000.00 10,500.0010,500.005,000.00Lump2
1Traffic Control015540005 47,500.00 15,750.0015,750.0047,500.00Lump3

902Check Dam (12 Inch Fiber Roll)01571001* 6,494.40 2,706.003.007.20ft4
1239Dust Control and Watering015720020 8,673.00 24,780.0020.007.001000 gal5

1Survey017210010 20,000.00 10,500.0010,500.0020,000.00Lump6
2434Granular Borrow (Plan Quantity)020560015 48,680.00 97,360.0040.0020.00cu yd7

1Remove Right-of-Way Marker02221000* 100.00 110.00110.00100.00Each8
4797Remove Fence022210080 6,236.10 3,357.900.701.30ft9

23Remove Pipe Culvert022210095 460.00 9,200.00400.0020.00ft10
4495Remove Guardrail02221075P 11,237.50 17,980.004.002.50ft11

33356Roadway Excavation (Plan Quantity)023160020 266,848.00 366,916.0011.008.00cu yd12
565Flexible Channel Liner (Plan Quantity)02376001P 1,695.00 1,130.002.003.00sq yd13

10737Bonded Fiber Matrix02376015* 21,474.00 7,515.900.702.00sq yd14
1Relocate Culvert Less Than 24 Inch02610001* 1,000.00 5,000.005,000.001,000.00Each15

2418 inch Culvert, Metal Pipe, Class C, 026101187 1,200.00 1,200.0050.0050.00ft16
Corrugated

11824 Inch Culvert, Metal Pipe, Class C, 026101188 8,850.00 5,900.0050.0075.00ft17
Corrugated

4930 Inch Culvert, Metal Pipe, Class C, 026101189 4,900.00 1,960.0040.00100.00ft18
Corrugated

2Culvert End Section 18 inch026130030 600.00 1,080.00540.00300.00Each19
3Culvert End Section 24 inch026130040 1,200.00 1,950.00650.00400.00Each20
3Culvert End Section 30 inch026130050 1,500.00 1,920.00640.00500.00Each21

1398Untreated Base Course (Plan Quantity)027210020 41,940.00 62,910.0045.0030.00cu yd22
1689HMA - 3/4 inch027410060 152,010.00 202,680.00120.0090.00Ton23

5Asphalt Concrete Driveway027410080 4,000.00 2,650.00530.00800.00Each24
13Liquid Asphalt MC-70 or MC-250027480010 9,750.00 15,080.001,160.00750.00Ton25

113Pavement Marking Paint027650050 2,881.50 3,390.0030.0025.50gal26
3Right-of-Way Gate 24 ft02822001P 3,000.00 1,680.00560.001,000.00Each27

5090Right-of-Way Fence, Type B  (Metal Post)028220020 25,450.00 15,270.003.005.00ft28
31Right-of-Way Brace Post028220105 6,975.00 4,030.00130.00225.00Each29
50W-Beam Buried in Back Slope Terminal028410036 2,500.00 2,000.0040.0050.00ft30
75W-Beam Guardrail Curved028410056 3,000.00 3,000.0040.0040.00ft31
1W-Beam Guardrail Anchor Type 1028410090 900.00 990.00990.00900.00Each32

2975W-Beam Guardrail 84 inch Steel Post02841097* 74,375.00 59,500.0020.0025.00ft33
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Project No: S-0089(177)88
Project Name: US-89; PASSING LANE MP 88.3 TO 89.1
Desc of Construction: PASSING LANE
Estimate Completion date on or before 
County: KANE (25)

LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

20Delineator Type I028420010 500.00 1,000.0050.0025.00Each34
12Delineator - Culvert Marker028420030 360.00 600.0050.0030.00Each35
2Delineator - Maintenance Marker028420040 60.00 100.0050.0030.00Each36
2Crash Cushion Type H028430040 4,200.00 4,420.002,210.002,100.00Each37
5Sign Type A-1,  36 inch  X  48 inch02891002P 1,875.00 1,600.00320.00375.00Each38
8Sign Type A-1,  36 inch  X  36 inch028910065 3,000.00 2,560.00320.00375.00Each39
1Sign Type A-2,  36 inch  X  36 inch028910120 400.00 260.00260.00400.00Each40

10Remove Sign Less Than 20 Square Feet028910270 1,000.00 1,100.00110.00100.00Each41
2Relocate Sign Less Than 20 Square Feet028910285 400.00 1,260.00630.00200.00Each42

15Slipbase Sign Base With Top Casting SLB-1 028910315 3,750.00 5,550.00370.00250.00Each43
(B3)

15Sign Post P4028910370 1,800.00 3,900.00260.00120.00Each44
8Right-of-Way Marker028960020 2,840.00 880.00110.00355.00Each45
5Wood Fiber Mulch029110010 5,000.00 4,100.00820.001,000.00Acre46

25848Strip, Stockpile, and Spread Topsoil (Plan 029120050 25,848.00 51,696.002.001.00sq yd47
Quantity)

5Drill Seed029220010 5,000.00 1,650.00330.001,000.00Acre48
97Broadcast Seed02922040* 4,171.00 1,358.0014.0043.001000sqft49

                                                                                          Subtotal 945,633.50 1,192,029.80

Total: 945,633.50 1,192,029.80

Percent of Engineer's Estimate: 126.06 %


